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The primary objectives of the Preliminary Investigation (PI) are described as follows:

1) The primary origin(s) or source(s) of contaminants at the site must be identified.

2) The type of contamination at the site must be characterized.

3) The media affected by the contamination (i.e. soils, groundwater, surface water,
air) must be identified.

4) The extent of on-site contamination must be characterized.

5) The potentia for migration from the site must be evaluated.

6) Source control options should be identified (as needed).

This Scope of Work outlines activities to be completed as part of the PI. A work plan that will
describe in detail the Pl activities must be developed and submitted to KDHE for review and
approval. In addition, the work plan shall include the following appendices: 1) quality assurance
project plan; 2) field sampling plan; and 3) health and safety plan.

The Scope of Work shall at a minimum include the following components:

1.0 HISTORICAL EVALUATION AND SITE DESCRIPTION
A description of all past and present activities or operations at the site, including waste
types, disposal methods, spills, leaks, chemicals used, etc., must beincluded inthe PI. In
addition, past and present landowners of the site should be identified. Data must be
included in the report to support al findings.

20 SITECHARACTERIZATION
A detailed description of field activities to satisfy the primary objectives of the PI; the PI
may include several components; 1) on-site hydrogeologic investigation; 2) on-site

waste investigation; 3) on-site soil investigation; 4) on-site surface water and sediment
investigation; and 5) on-site air investigation. All data gathered during site
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characterization must be included into the report.
3.0 Pl REPORT

Following completion of al field activities a"Preliminary Investigation Report” must be
prepared, which includes all data collected from the field activities and historical
evauation. The Pl report shall describe in detail the work completed on-site to
accomplish the objectives as set forth in this SOW.

40 SCHEDULE

The PI work plan shall include a complete schedule for completing al activities defined in
this SOW.

The Pl work plan must be approved by KDHE prior to implementation. KDHE shall provide the
PRP(s) notice of approval or disapproval of the Pl work plan. A disapproved plan must be
modified according to KDHE's recommendations and resubmitted for approval. An approved
plan may be implemented provided that KDHE has been notified at least seven (7) days prior to
conducting any on-site field activities.
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